

## California Department of Parks and Recreation

**PROJECT AGREEMENT**

## Off-Highway Motor Vehicle Recreation

Act of 2003

PROJECT NUMBER OR-1-CD-342TITLE Barstow Field Office Restoration 06GRANTEE BLM-Barstow Field OfficeProject Performance Period (Billing Period) from 1/23/2006 to 1/23/2009

Under the terms and conditions of this agreement, the Grantee agrees to complete the project as described in the Project Description; the OHV Grant Application, which is hereby incorporated by reference; the Off-Highway Motor Vehicle Recreation Act of 2003 and Title 14, California Code of Regulations, Division 3, Chapter 15, Sections 4970.00-4970.21 - Off-Highway Motor Vehicle Recreation Local Assistance Grants, Grants to Nonprofit Organizations and Educational Institutions, and Cooperative Agreements Program Regulations.

**PROJECT DESCRIPTION:**

Funds will be used to restore routes of travel in three areas within its jurisdiction: 1) Ord Mountains, 2) Juniper Flats, and 2) El Mirage sub-regions of the West Mojave Coordinated Management (WEMO) Plan. Routes designated as "closed" will be restored through various means of route obliteration, leaving the routes virtually indistinguishable from the surrounding terrain.

For a list of Project Deliverables see page(s) 2-4 of this agreement.ENFORCEMENT \$0 CONSERVATION \$0 RESTORATION \$1,005,000By Rohi C. Frost

Grantee

Title Field ManagerDate 2/01/06By Janale Miller

State

Title Park SuperintendentDate 3/15/06**CERTIFICATION OF FUNDING**CONTRACT NO. C32-02-075

FUND: Off-Highway Vehicle Trust Fund

AMOUNT: \$1,005,000

APPROPRIATION: Local Assistance

INDEX 1550OBJECT: 702PCA 62661FY: 2005/2006VENDOR I.D. 2000000005.14CHAPTER 38STATUTES: 2005ITEM # 3790-101-0263

I hereby certify upon my own personal knowledge that budgeted funds are available for this encumbrance.

Janale Miller  
DPR Accounting OfficerDate: 3/23/06



## PROJECT COSTS/DELIVERABLES (PC/D)

Page 1 of 3

(OHV Form 1)

|   |              |  |                  |                  |            |                      |
|---|--------------|--|------------------|------------------|------------|----------------------|
| <b>APPLICANT: Barstow Field Office</b>  |              | <b>GEOGRAPHIC AREA: Ord Mountains Sub-region</b> |                  |                  |            |                      |
| <b>Application Title: Barstow Restoration</b>                                   |              |  |                  |                  |            |                      |
|   |              |  |                  |                  |            |                      |
| <b>General Funding Category</b>   | <b>Qty.*</b> | <b>Unit</b>                                      | <b>Unit Cost</b> | <b>Subtotal</b>  | <b>AC</b>  | <b>Grant Request</b> |
| C E R N (Mark one) (see below)  |              |  |                  |                  |            |                      |
| <b>Activities: Restoration of closed routes within Ord Mountains Sub-region</b> |              |  |                  |                  |            |                      |
|   |              |  |                  |                  |            |                      |
| <b>Staff:</b>   |              |  |                  |                  |            |                      |
| OHV Coordinator   | 16           | hr   | 45.46            | \$ 727           |            | \$ 727               |
| Outdoor Recreation Planner  | 104          | hr   | 34.66            | \$ 3,605         |            | \$ 3,605             |
| Park Ranger   | 139          | hr   | 24.91            | \$ 3,462         |            | \$ 3,462             |
| Operations Chief  | 10           | hr   | 41.58            | \$ 416           |            | \$ 416               |
| Equip. Operator   | 9            | hr   | 36.50            | \$ 329           |            | \$ 329               |
| Bio Tech  | 554          | hr   | 26.26            | \$ 14,548        |            | \$ 14,548            |
| Bio Tech  | 568          | hr   | 24.94            | \$ 14,166        |            | \$ 14,166            |
| Maintenance Worker  | 21           | hr   | 31.90            | \$ 670           |            | \$ 670               |
| Natural Resource Specialist   | 200          | hr   | 45.42            | \$ 9,084         |            | \$ 9,084             |
| Archeologist  | 250          | hr   | 39.41            | \$ 9,853         |            | \$ 9,853             |
| GIS Specialist  | 33           | hr   | 48.43            | \$ 1,598         |            | \$ 1,598             |
| <b>Total</b>  |              |  |                  | <b>\$58,457</b>  | <b>\$0</b> | <b>\$58,457</b>      |
| <b>Contracts:</b>   |              |  |                  |                  |            |                      |
| SCA Crews   | 1            | Crew   | \$259,625        | \$ 259,625       |            | \$259,625            |
| <b>Total</b>  |              |  |                  | <b>\$259,625</b> | <b>\$0</b> | <b>\$259,625</b>     |
| <b>Materials/Supplies:</b>  |              |  |                  |                  |            |                      |
| Signs   | 10           | ea   | \$50             | \$ 500           |            | \$500                |
| Misc. Supplies  |              |  |                  | \$ 200           |            | \$200                |
| <b>Total</b>  |              |  |                  | <b>\$700</b>     |            | <b>\$700</b>         |
| <b>Vehicle Maintenance/FOR:</b>   |              |  |                  |                  |            |                      |
| Park Ranger Vehicles  | 25230        | mile   | \$0.23           | \$ 5,803         |            | \$5,803              |
| Heavy Equip.  | 12           | mo   | \$198            | \$ 2,380         |            | \$2,380              |
| <b>Total</b>  |              |  |                  | <b>\$8,183</b>   |            | <b>\$8,183</b>       |
|   |              |  |                  |                  |            |                      |
| <b>(DO NOT ROUND) Form Total</b>  |              |  |                  | <b>\$326,965</b> | <b>\$0</b> | <b>\$326,965</b>     |



## PROJECT COSTS/DELIVERABLES (PC/D)

Page 2 of 3

(OHV Form 1)

|   |              |  |                  |                  |            |                      |
|---|--------------|--|------------------|------------------|------------|----------------------|
| <b>APPLICANT:</b> Barstow Field Office                                    |              | <b>GEOGRAPHIC AREA:</b> Juniper Sub-region |                  |                  |            |                      |
| <b>Application Title:</b> Barstow Restoration                             |              |  |                  |                  |            |                      |
|   |              |  |                  |                  |            |                      |
| <b>General Funding Category</b>   | <b>Qty.*</b> | <b>Unit</b>                                | <b>Unit Cost</b> | <b>Subtotal</b>  | <b>AC</b>  | <b>Grant Request</b> |
| C E R N (Mark one) (see below)  |              |  |                  |                  |            |                      |
| <b>Activities: Restoration of closed routes within Juniper Sub-region</b> |              |  |                  |                  |            |                      |
|   |              |  |                  |                  |            |                      |
| <b>Staff:</b>   |              |  |                  |                  |            |                      |
| OHV Coordinator   | 16           | hr   | 45.46            | \$ 727           |            | \$ 727               |
| Outdoor Recreation Planner  | 104          | hr   | 34.66            | \$ 3,605         |            | \$ 3,605             |
| Park Ranger   | 139          | hr   | 24.91            | \$ 3,462         |            | \$ 3,462             |
| Operations Chief  | 10           | hr   | 41.58            | \$ 416           |            | \$ 416               |
| Equip. Operator   | 9            | hr   | 36.50            | \$ 329           |            | \$ 329               |
| Bio Tech  | 557          | hr   | 26.26            | \$ 14,627        |            | \$ 14,627            |
| Bio Tech  | 568          | hr   | 24.94            | \$ 14,166        |            | \$ 14,166            |
| Maintenance Worker  | 21           | hr   | 31.90            | \$ 670           |            | \$ 670               |
| Natural Resource Specialist   | 250          | hr   | 45.42            | \$ 11,355        |            | \$ 11,355            |
| Archeologist  | 650          | hr   | 39.41            | \$ 25,617        |            | \$ 25,617            |
| GIS Specialist  | 33           | hr   | 48.43            | \$ 1,598         |            | \$ 1,598             |
| <b>Total</b>  |              |  |                  | <b>\$76,571</b>  | <b>\$0</b> | <b>\$76,571</b>      |
| <b>Contracts:</b>   |              |  |                  |                  |            |                      |
| SCA Crews   | 1            | Crew                                       | \$259,625        | \$ 259,625       |            | \$259,625            |
| <b>Total</b>  |              |  |                  | <b>\$259,625</b> | <b>\$0</b> | <b>\$259,625</b>     |
| <b>Materials/Supplies:</b>  |              |  |                  |                  |            |                      |
| Signs   | 10           | ea   | \$50             | \$ 500           |            | \$500                |
| Misc. Supplies  |              |  |                  | \$ 200           |            | \$200                |
| <b>Total</b>  |              |  |                  | <b>\$700</b>     |            | <b>\$700</b>         |
| <b>Vehicle Maintenance/FOR:</b>   |              |  |                  |                  |            |                      |
| Park Ranger Vehicles  | 25230        | mile                                       | \$0.23           | \$ 5,803         |            | \$5,803              |
| Heavy Equip.  | 12           | ea   | \$198            | \$ 2,380         |            | \$2,380              |
| <b>Total</b>  |              |  |                  | <b>\$8,183</b>   |            | <b>\$8,183</b>       |
|   |              |  |                  |                  |            |                      |
| <b>(DO NOT ROUND) Form Total</b>  |              |  |                  | <b>\$345,079</b> | <b>\$0</b> | <b>\$345,079</b>     |



## PROJECT COSTS/DELIVERABLES (PC/D)

Page 3 of 3

(OHV Form 1)

|   |              |  |                  |                  |            |                      |
|---|--------------|--|------------------|------------------|------------|----------------------|
| <b>APPLICANT: Barstow Field Office</b>                                      |              | <b>GEOGRAPHIC AREA: El Mirage Sub-region</b> |                  |                  |            |                      |
| <b>Application Title: Barstow Restoration</b>                               |              |  |                  |                  |            |                      |
| <b>General Funding Category</b>   | <b>Qty.*</b> | <b>Unit</b>                                  | <b>Unit Cost</b> | <b>Subtotal</b>  | <b>AC</b>  | <b>Grant Request</b> |
| C E R N (Mark one) (see below)  |              |  |                  |                  |            |                      |
| <b>Activities: Restoration of closed routes within El Mirage Sub-region</b> |              |  |                  |                  |            |                      |
| <b>Staff:</b>   |              |  |                  |                  |            |                      |
| OHV Coordinator   | 16           | hr   | 45.46            | \$ 727           |            | \$ 727               |
| Outdoor Recreation Planner  | 104          | hr   | 34.66            | \$ 3,605         |            | \$ 3,605             |
| Park Ranger   | 139          | hr   | 24.91            | \$ 3,462         |            | \$ 3,462             |
| Operations Chief  | 10           | hr   | 41.58            | \$ 416           |            | \$ 416               |
| Equip. Operator   | 9            | hr   | 36.50            | \$ 329           |            | \$ 329               |
| Bio Tech  | 557          | hr   | 26.26            | \$ 14,627        |            | \$ 14,627            |
| Bio Tech  | 568          | hr   | 24.94            | \$ 14,166        |            | \$ 14,166            |
| Maintenance Worker  | 21           | hr   | 31.90            | \$ 670           |            | \$ 670               |
| Natural Resource Specialist   | 200          | hr   | 45.42            | \$ 9,084         |            | \$ 9,084             |
| Archeologist  | 400          | hr   | 39.41            | \$ 15,764        |            | \$ 15,764            |
| GIS Specialist  | 33           | hr   | 48.43            | \$ 1,598         |            | \$ 1,598             |
| <b>Total</b>  |              |  |                  | <b>\$64,448</b>  | <b>\$0</b> | <b>\$64,448</b>      |
| <b>Contracts:</b>   |              |  |                  |                  |            |                      |
| SCA Crews   | 1            | Crew   | \$259,625        | \$ 259,625       |            | \$259,625            |
| <b>Total</b>  |              |  |                  | <b>\$259,625</b> | <b>\$0</b> | <b>\$259,625</b>     |
| <b>Materials/Supplies:</b>  |              |  |                  |                  |            |                      |
| Signs   | 10           | ea   | \$50             | \$ 500           |            | \$500                |
| Misc. Supplies  |              |  |                  | \$ 200           |            | \$200                |
| <b>Total</b>  |              |  |                  | <b>\$700</b>     |            | <b>\$700</b>         |
| <b>Vehicle Maintenance/FOR:</b>   |              |  |                  |                  |            |                      |
| Park Ranger Vehicles  | 25230        | mile   | \$0.23           | \$ 5,803         |            | \$5,803              |
| Heavy Equip.  | 12           | mo   | \$198            | \$ 2,380         |            | \$2,380              |
| <b>Total</b>  |              |  |                  | <b>\$8,183</b>   |            | <b>\$8,183</b>       |
| <b>(DO NOT ROUND) Form Total</b>  |              |  |                  | <b>\$332,956</b> | <b>\$0</b> | <b>\$332,956</b>     |